Upper Kings Basin Integrated Regional Water Management Authority Cost Estimate

IRWMP Update Budget
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STAFF HOURS W Q
Rate / Hour | $150 | $120 | $90 | $90 | $105 | $60 | | $95 | $80
Consultant Cost KRCD/Authority Staff
IRWMP Update
Task 1 - Plan Update Workgroup and Stakeholder Meetings Task 1 Total = |$26,010 $17,460 $43,470 $17,460 $26,010
1a - Initial Project Meeting 4 8 4 2 18 $2,440 4 16 $1,660
1b - Combination Progress and Stakeholder Meetings (Assume 4 meetings) 32 16 16 4 150 68 $9,830 16 60 $6,320
1c - DAC Meetings (Assume 3 meetings) 4 16 16 20 3 100 59 $7,040 12 45 $4,740
1d - Other Meetings (3 meetings -Board, Plan Update Workshop, and Final Meeting) 15 10 15 8 3 100 51 $6,700 12 45 $4,740
Task 2 - Prepare Draft IRWMP Update
2a - CEQA Compliance (not anticipated to be needed) 0 Task 2A Total = |$0 $0 $0 $0 $0
2b - Prepare Draft IRWMP Update Task 2B Total = $178,870 $55,820 $234,690 $55,820 $178,870
Chapter 1: Introduction 4 16 8 Ch 1 Total = $3,360 4 $320
Chapter 2: Governance, Coordination and Integration 16 28 24 Ch 2 Total = $9,640 8 20 $2,360
Chapter 3: Regional Description 8 20 36 16 16 Ch 3 Total = $12,440 8 $640
Chapter 4: DACs and Social/Cultural Makeup 32 8 40 Ch 4 Total = $9,360 16 40 $4,720
Chapter 5: Goals and Objectives 32 41 24 Ch 5 Total = $14,150 4 $320
Chapter 6: Resource Management Strategies 8 20 28 36 Ch 6 Total = $13,720 16 $1,280
Chapter 7: Project Review Process 4 16 4 Ch 7 Total = $2,760 16 80 $7,920
Chapter 8: Impacts and Benefits of Plan Implementation 12 8 38 20 28 Ch 8 Total = $14,900 8 $640
Chapter 9: Plan Performance and Monitoring 10 44 38 Ch 9 Total = $12,760 80 40 $10,800
Chapter 10: Data Management 16 42 16 Ch 10 Total = $10,780 60 60 $10,500
Chapter 11: Financing 8 8 12 Ch 11 Total = $3,920 8 4 $1,080
Chapter 12: Water Resources Setting and Budget 4 14 30 Ch 12 Total = $7,740 8 8 $1,400
Chapter 13: Relation to Land Use and Water Planning 92 24 48 Ch 13 Total = $21,000 4 4 $700
Chapter 14: Stakeholder Involvement 20 30 8 Ch 14 Total = $5,580 8 48 $4,600
Chapter 15: Climate Change 76 48 76 Ch 15 Total = $24,000 16 24 $3,440
2c - Presentation of IRWMP Draft Update 12 16 4 $400 32 Task 2C Total = $4,360 40 80 $10,200 $14,680 $10,200 $4,480
Task 3 - Preparation of Final IRWM Task 3 Total = | $18,600 $6,840 $25,440 $6,840 $18,600
3a - Summary of Comments Received 8 16 8 32 $3,600 2 8 $830
3b - Prepare Final IRWMP 8 16 30 8 24 $800 86 $10,360 8 $640
3c - IRWM Highlight Document 8 4 16 $200 28 $2,840 2 20 $1,790
3d - Board Adoption of Final IRWMP 8 4 2 14 $1,800 4 40 $3,580
Task 4 - Grant Reporting Assistance Task 4 Total = $8,930 $9,640 $18,570 $9,640 $8,930
4a - Quarterly Progress Reports 5 20 4 $120 29 $3,510 16 60 $6,320
4b - Draft DWR Grant Report 4 20 4 $100 28 $3,340 8 20 $2,360
4c - Final DWR Grant Report 2 12 4 $100 18 $2,080 12 $960
Total Hours: 32 197 644 549 198 68 32 90 360 822 1182
Total Cost: | $8,000 | $31,520  $96,600  $65,880 | $17,820 | $6,120 | $3,360  $5,400 $0 | $350  $1,720 | 555 $236,770 34,200 | 65,760 $336,850 | $99,960 | $236,890
Total Project Proposal = $336,850
Proposed Funding Match = $99,960

Local Cost Share =

30%
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